Specification No. :
Scope of Supply / Work :

Schedule of Service Quantities and Prices (PR N0.1200008084)
(All Financia Figuresin Rs.)

ERP Item Schd| Service Service Description HSN | Qty. | Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ No. | Code Code Value (%) GST Fund Portion

Sub-Item
No.

1 Repalcement of 132 kV SF6 breaker of 132

11 ST36-2 |Loading / Unloading of loading / Unloading of [ 996719 2 EA 192888 1 3,857.76(18%| 694.40 N/A 694.40 4,552.16
220 and 132kV 132kV CB

(loading and unloading charges)

1/2 ISSEO000Q DISMANTLING OF CABLE TERMINATIONS | 996511 | 30 | NO 4383 1 1,316.40|18%| 236.95 N/A 236.95 1,553.35
09
(Removal of cable terminations)
A)Works under SD

1/3 ISSE0O0004 DISMANTLING OF MSFLAT 995429 ( 20 M 10013 1 2,002.60(18%]| 360.47 N/A 360.47 2,363.07
16 A)Works under SD

1/4 CS24-201 | Cable terminations to the switchgear, Marshalling| 995429 | 30 | NO 5850 1 1,755.00|18%| 315.90 N/A 315.90 2,070.90
boxes / panel terminal blocks/control and relay
Panels, LTAC panel including providng suitable
ferrules and lugs as per specification (including
cost of ferrules and lugs) (for 220kV and 132kV).
220 and 132kV 1.5/25 Sg.mm. Copper with
copper lugs each core at both ends..

A)Works under SD

1/5 CS21-18 | Laying of control cables of all sizes (from 2 core.| 995429 | 800 [RMT 1950 1 15,600.00(18%| 2,808.00 N/A 2,808.00 18,408.00
1.5/2.5/ 4.0 Sg. mm. to 20 core, 1.5/2.5/4.0sgmm
, both copper and aluminium in cable trenches
including cost of suitable metalic cable glands
with rubber lining. Note: This includes running
of cablesin control room where cables are run on
cableracksin cable duct.

A)Works under SD

1/6 CS86-46 |WRITING LETTERS IN CONTROL ROOM| 995473 | S5 [LIN 11000 1 550.00]18% 99.00 N/A 99.00 649.00
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

PANELS, LETTERING ON  PANELS,
MARSHALLING BOXESETC....

1/7 CS30- | Erection of the following equipment with Crane /| 995429 1 EA [27,397.50| 1 27,397.50|18%| 4,931.55 N/A 4,931.55 32,329.05
22.2 | Derrick at site including handling the material /
equipment carefully at site including labour
chargesfor all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 132 kv Circuit breakers
with support structure and Marshalling boxes
including Ploe to Pole cable wiring and
terminations.

A)Works under SD

1/8 CS13-13 | Connection of equipment to bus and or another | 995429 6 EA 531.00 1 3,186.00(18%| 573.48 N/A 573.48 3,759.48
equipment with single Zebra/Moose/panther
Conductor including measuring, cutting,clamping
and Hoisting of suspension insulator assembly to
support the Conductor wherever necessary. 220
and 132kV

A)Works under SD

1/9 CS20-17 | Excavation of earth pit, putting cast iron pipe| 995433 2 EA [22,61550| 1 45,231.00|18%| 8,141.58 N/A 8,141.58 53,372.58
with flange on one end (as per 1SS7181/86) of
nominal dia 125mm and 2.75 meters long in side
the pit including supply and Fixing RCC collars
0.75 meter dia (OD), 50mm thick and 0.60meters
long in side the pit, backfill the pit in the 25mm
size granules of BHcoke for full depth of the pit
with aternate layers of BH coke and salt of
300mm thick around the earth pipe of 150mm on
al the sides of the pipe including cost and
conveyance of BH coke, sdt, clamps, C.I.Pipes
and RCC collars, labour charges for al
operational and incidental items of work etc.,
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

complete. 220 and 132kV

A)Works under SD

1/10 CS16- |Laying of earth mat including Excavation of | 995429 | 20 (RMT| 169.50| 1 3,390.00(18%| 610.20 N/A 610.20 4,000.20
16A [trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82 with the following
sizes of MS Hats / GI Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
100x16mm MSFlat / Gl Flat.

A)Works under SD

1/11 CS18-16C Laying of earth mat including Excavation of | 995429 | 20 |RMT| 151.50| 1 3,030.00(18%| 545.40 N/A 545.40 3,575.40
trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82 with the following
sizes of MS Hats / GI Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
75x 8mm MSFlat/ Gl Flat.

A)Works under SD

1/13 ISSEO0004 LOADING / UNLOADING OF CONTROL | 996719 | 4 EA 14556 1 582.24|118%| 104.80 N/A 104.80 687.04
32 CABLESUP TO 6 CORE 220 & 132KV

1/15 SSEO000Y TRANSPORTATION OF MATERIAL/| 996519 | 3 |[LDK|7,77438| 1 23,323.14|18%| 4,198.17 N/A 4,198.17 27,521.31
50 EQUIPMENT

1/16 SSEOOOOQ DISMANTLING OF EQUIPMENT  LIKE| 995429 1 NO [20,548.13| 1 20,548.13|18%| 3,698.66 N/A 3,698.66 24,246.79
07 POWER  TRANSFOMER /  STATION
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

TRANSFORMER/ CT / PT ETC.

A)Works under SD

1/17 SWR2011| Disconnection / Removing of Jumper / IPS| 995429 6 EA 39825 1 2,389.50(18%| 430.11 N/A 430.11 2,819.61
7 Aluminium pipe between equipment to
equipment.

A)Works under SD

2 Civil Portion

2/1 SM00046| Dismantling the existing RCC by mannual means| 995429 | 2 M3 | 2,560.04| 1 5,120.08(18%| 921.61 5.12 926.73 6,046.81
and carefully stacking the reuseful

material at site  and disposing the unserviceable
metraial to any remote place 1000 mts

distance away from site with all leads and lifts
includung cost of T&P ,labour and

as per the directions of the Engineer-in - charge
for finished item of work.

212 SMO00039| Levelling the lowlying areas with excavated| 995429 2 M3 10257 1 205.14(18% 36.93 0.21 37.14 242.28
earth ( obtained from the foundations of

Control house and Switch yard structures) with a
lead up to 1 KM over initia lead,

depositing the soils in filling areas , spreading
soils, and consolidation with three

wheel 8 to 10 MT static Road Roller @ OMC to
meet requirement as per standard

specification , including all hire and operational
charges of T& P complete for

finished item of work as per the directions of the
Engineer in Charge. (Payment will be

made based on the initial and final levels as per
contour survey for the finished item

of work).

A)Works under SD

2/3 SM00041| Levelling by filling with borrowed gravel by| 995429 | 2 M3 45590 1 911.80{18%| 164.12 0.91 165.03 1,076.83
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

mechanical meansincluding cost &
conveyance of gravel, prewatering of soils,
depositing the soilsin filling areas,

spreading soils, breaking clods, sectioning and
consolidation with three wheel 8 to 10

MT static Road Roller @ OMC to meet
requirement as per standard specification ,
including dl hire and operationa charges of
T&P, complete for finished item of work

as per the directions of the Engineer in Charge.
(Payment will be made based on the

initial and final levels as per contour survey for
the finished item of work).

A)Works under SD

2/4 SMO00017| Earthwork excavation in all types of soils (up to| 995429 [ 17 | M3 289.30f 1 4,918.10|18%| 885.26 492 890.18 5,808.28
stone matrix) which can be excavated

with pick axe and crow bars and do not require
blasting in al conditions such as dry,

wet and slushy etc. covering initial lead and lift
etc and backfilling the foundations

(after laying foundations) with excavated earth
including watering, compacting as per

standard specification and disposing of surplus
earth within site complete as per

directions of Engineer in charge at site for
finished item of work.

A)Works under SD

2/5 SMO00007| Providing Stone Crusher dust filling below the| 995429 2 M3 | 1,583.68| 1 3,167.36(18%| 570.12 3.17 573.29 3,740.65
foundations as per the standard

specifications of APDSS in uniform horizontal
layers including cost and conveyance of

al materias, watering and ramming, tools &
tackles, all labour charges, dl leads &

lifts etc, complete for finished item of work as
per directions of the

Engineer-in-charge. ( APSS No. 309& 310)
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount

No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item
No.
A)Works under SD
2/6 SMO00011| Laying of Cement Concrete (1:4:8) mix using| 995429 | 2 | M3 | 4,663.56| 1 9,327.12|18%| 1,678.88| 9.33 1,688.21 11,015.33

40mm size HBG metal Machine crushed for
foundations including cost and conveyance of al
materials at all leads and lifts,

ramming, consolidating, curing etc,complete. for
finished item of work as per directions

of the Engineer-in-charge.

217 SMO00845| Providing High Yield Strength Deformed| 995429 [ 0.25 | MT [74,435.49( 1 18,608.87(18%| 3,349.60| 18.61 3,368.21 21,977.08
(HYSD)/ Thermo Mechanically Treated (TMT)
(Fe

500/ 500D/ 550D) grade as per IS 1786-1979) of
TISCO/ SAIL/ VSP/ JINDAL PANTHER make,
different diameters for RCC works , including
labour charges for straightening, cutting,

bending to required sizes and shapes, placing in
position with cover blocks of approved

materials and size and tying and lap-splicing with
binding wire of 18 SWG, forming

grills for reinforcement work as per approved
designs and drawings, including cost and
conveyance of stedl bars, including all wastages
such as overlaps, couplings, chairs,

spacer bars including cost and conveyance of
binding wire, cover blocks and all

incidental, operational, labour charges such as
cutting, bending, placing in position,

tying including sdes and other taxes on al
materials etc., complete for finished item

of work in all floors.( APSS No0.126) - Switch
Yard Works and Line Works

A)Works under SD

21/8 SMO01588| Laying of Reinforced Cement Concrete (RCC)| 995429 2 M3 19,783.39| 1 19,566.78(18%| 3,522.02| 19.57 3,541.59 23,108.37
M 25 Grade with standard mix design as per IS
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

10262:1982 containing minimum cement content
380 kgs, Coarse aggregate 20mm size graded
machine crushed hard granite meta and fine
aggregate of zone - Il as per the mix

design approved by the departmenta from
approved quarry including cost and conveyance
of dl materials like cement, fine aggregate,
coarse aggregate, water etc., to site and

including all operational, incidental and labour
charges such as volumetric batching,

machine mixing, laying concrete, curing and
centering, etc.,complete but excluding cost

of steel and its fabrication charges for finished
item of work as directed by the

Engineer in charge. Centering should be with
steel scaffolded pipes, jack props,

wallers, foot plates, brackets, sted centering
plates etc. complete.- Footings

A)Works under SD

2/9 SMO01589| Laying of Reinforced Cement Concrete (RCC)| 995429 2 M3 [10,510.98| 1 21,021.96|18%| 3,783.95| 21.02 3,804.97 24,826.93
M25 Grade with standard mix design as per IS
10262:1982 containing minimum cement content
380 kgs, Coarse aggregate 20mm size graded
machine crushed hard granite meta and fine
aggregate of zone - Il as per the mix

design approved by the departmental from
approved quarry including cost and conveyance
of dl materials like cement, fine aggregate,
coarse aggregate, water etc., to site and

including all operational, incidental and labour
charges such as volumetric batching,

machine mixing, laying concrete, curing and
centering, etc.,complete but excluding cost

of steel and its fabrication charges for finished
item of work as directed by the

Engineer in charge. Centering should be with
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

steel scaffolded pipes, jack props,

wallers, foot plates, brackets, sted centering
plates etc. complete. - Pedestals

A)Works under SD

2/10 SMO01023| Supply and spreading of crusher dust in the| 995429 ( 10 | M3 | 1,739.26 1 17,392.60(18%| 3,130.67| 17.39 3,148.06 20,540.66
switch yard area (100mm thick) in two

layers of 50mm each including Suitable antiweed
treatment after completion of final

levelling and grading including disposal of
surplus earth and filling within switch yard

area including cost of al materials, head load
lead upto 100 mtsand initial lift

etc., labour charges complete as  per the
directions of the Engineer in charge for the
finished item of work. (Live SS Work)

A)Works under SD

2/11 SM01024| Supply and Spreading of 20mm size graded Hard| 995429 ( 10 | M3 | 1,972.68| 1 19,726.80(18%| 3,550.82| 19.73 3,570.55 23,297.35
Broken Granite metal in switch yard

(100mm thick) providing suitable PCC guage
block of size 100x100x100mm at 2m x2m
intervals , cost & conveyance of al materials,
labour charges, head load |ead upto

100mts and initial lift etc. complete as per the
directions of the Engineer in charge

for the finished item of work (Live SS Works)
A)Works under SD

2/12 SMO00827| Labour charges for picking old metal in the| 995429 2 M3 284571 1 569.14|18%| 102.45 0.57 103.02 672.16
existing switch yard area 50 to 100mm

thickness grading and stacking the useful 20mm
graded metal for re-using including cost
andconveyance of all materials labour charges,
head load lead upto 100mts and initial

lift etc., complete for finished item of work as
directed by the Engineer-in-charge at

site.
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount

No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item

No.

2/13 SMO00828| Spreading the useful 20mm graded Metal| 995429 | 2 | M3 | 30657 1 613.14|18%| 110.37| 0.61 110.98 724.12

available from the stacks picked from existing
switchyard area to 100mm thickness as directed
after doing the micro levelling and

providing suitable PCC guage block of size
100x100x100mm at 2m x2m intervals, cost &
conveyance of all materials, labour charges, head
load lead upto 100mts and initial lift

etc. complete as per the directions of the
Engineer in charge for the finished item

of work.

2/14 SM00091| Supply and laying of 180 GSM LDPE sheet of | 995429 [ 100 | M2 20.00| 1 2,000.00(18%| 360.00 2.00 362.00 2,362.00
approved make in the switch yard including
laying the sheet neatly in between layers of
crusher dust without folds to avoid the

vegetation and weed growth, cutting and jointing
the sheet properly including cost &

conveyance of al materials, al leads , labour
charges for laying complete as per the

directions of the Engineer in charge for the
finished item of work.

2/15 SMO00096| Brick Masonry in CM (1:6) with common burnt| 995429 2 M3 | 8,117.93| 1 16,235.86|18%| 2,922.45| 16.24 2,938.69 19,174.55
clay bricks of classasper Table-1 of
1S:1077-1992 Non-Modular or traditional size
23 x 11 x 7 cms of approved qudlity,

including cost & conveyance of al materids,
labour charges, scaffolding leads, lifts

and curing complete as per the directions of the
Engineer in charge for the finished

item of work . - without Scaffolding

2/16 SMO00795| Plastering with CM (1:5), 12 mm thick and| 995429 | 6 M2 22530f 1 1,351.80(18%| 243.32 1.35 244.67 1,596.47
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

finishing smooth to the required slope and
painting two coats of Janatha Cem including cost
& conveyance of al materias,

labour charges, leads, lifts and curing including
cost of Janatha Cem paint two coats,

complete as per the directions of the Engineer in
charge for the finished item of work.

A)Works under SD

2/17 SMO00787| Supplying and fixing 28.6 mm OD CPVC pipes| 995429 [ 30 [RMT| 450.19( 1 13,505.70(18%| 2,431.03| 1351 2,444.54 15,950.24
of SDR 13.50 of premium make Supreme/
Prince/

Astral/ Birla Aerocon including the cost of pipe,
required number of connectors such as

elbows, tees, couplers, connectors, solvent
cement etc., and labour charges complete
including cost and conveyance of al materials to
site, all operational, incidentd ,

labour charges, etc. complete for finished item of
work as directed by

Engineer-in-charge.

A)Works under SD

2/18 SMO00785| Supplying and fixing 15.9 mm OD CPVC pipes| 995429 [ 60 |[RMT| 279.19( 1 16,751.40(18%| 3,015.25| 16.75 3,032.00 19,783.40
of SDR 13.50 of premium make Supreme/
Prince/

Astral/ Birla Aerocon including the cost of pipe,
required number of connectors such as

elbows, tees, couplers, connectors, solvent
cement etc., and labour charges complete
including cost and conveyance of al materias to
site, all operational, incidentd ,

labour charges, etc. complete for finished item of
work as directed by

Engineer-in-charge.

2/19 SM00201| Providing and fixing in position at al levels of | 995429 | 5 EA 939.94| 1 4,699.70{18%| 845.95| 4.70 850.65 5,550.35
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount

No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item

No.

the buildings, 32mm Nominal Bore

Bronze GM Ball Valve with SS BAIl and spindle
Indian make hZoloto/ R-Brand heavy type

for water services with hand whed a dll
elevations for following sizes including

jointing complete as per the directions of the
Engineer in charge for the finished

item of work.
2/20 SSCO0000| Seignioarage charges including SMET 995429 | 6063 | RS 100 1 6,063.00{18%| 1,091.34 N/A 1,091.34 7,154.34
151
NOTE: CGST and SGST amounts shall be shown in separate columnsin the vendor Total 335,915.62 396,556.14

invoices
Amount in words: ThreeLakh Ninety Six Thousand Five Hundred Fifty Six Rupees Fourteen Paise
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