Specification No. :

Scope of Supply / Work :

Schedule of Material Quantities and Prices (PR N0.1200008414)

(All Financia Figuresin Rs.)

ERP|Schd.] Material Material Description HSN Qty. Unit [ Total [GST GST/ Total Total Amount Total
[tem| No. Code Code price/UnilRate( Unit Landed Excl. GST |Amount Incl. GST
No. t %) Cost
/Unit
3 40000039 | 75X8MM MSFLAT 9954 118 KG 61.00| 18% 10.98 71.98 7,198.00 8,493.64
4 40000463 |Gl BOLTS& NUTS, SPRING & PACK WASHERS 9954 0.053 TO [79,351.20 18% 14,283.22| 93,634.42 4,205.61 4,962.62
5 3000005202 | TWIN MOOSE TO SINGLE MOOSE SPACER T CLMP (150MM) 9954 6 NO 714.82| 18% 128.67 843.49 4,288.92 5,060.94
6 40000102 | DANGER BOARD/PLATE FOR SS 9954 8 NO | 237.93]|18% 42.83 280.76 1,903.44 2,246.08
7 3000001838 | cO2 FIRE EXTINGR 9KG TROLLY MOUNTED 9954 1 NO |6,924.08( 18% 1,246.33| 8,170.41 6,924.08 8,170.41
8 40000443 | Gl EARTH BONDS 9954 30 NO | 222.48|18% 40.05 262.53 6,674.40 7,875.90
9 3000005117 [ 90w LED STREET LIGHT WITH FIXTURE 9954 4 NO |2,691.00( 18% 484.38| 3,175.38 10,764.00 12,701.52
10 3000004913 | EARTH DISCHARGE ROD 3.0MTR L MADE OUT OF 32MM DIA| 9954 3 NO (2,215.00| 18% 398.70( 2,613.70 6,645.00 7,841.10
PVC PIPE 3MM THICKNESS, CLAMP OF SIZE 6X30X300MM MADE
COPPER FIXED TO EARTH ROD
11 3000000228 | RUBBER MAT OF SIZE 1 MTR X2 MTR X 12 MM THICK SHOCK | 9954 1 NO [1,059.30| 18% 190.67| 1,249.97 1,059.30 1,249.97
PROOF
12 40000037 |100X16MM GI FLAT 9954 189 KG 79.71| 18% 14.35 94.06 15,065.19 17,777.34
13 40000038 | 75Xx8MM GI FLAT 9954 235 KG 79.71] 18% 14.35 94.06 18,731.85 22,104.10
14 8000000712 | GI LATTICE STRUCTURES FOR SUBSTATIONS 9954 0.504 TO 192,873.00 18% 16,717.14(109,590.14 46,807.99 55,233.43
15 40000011 |100X16MM MSFLAT 9954 126 KG 61.00]| 18% 10.98 71.98 7,686.00 9,069.48
NOTE: CGST and SGST amounts shall be shown in separate columnsin the vendor invoices Total 137,953.78 162,786.53
Schedule of Service Quantities and Prices (PR N0.1200008414)
(All Financial Figuresin Rs.)
ERP Item Schd| Service Service Description HSN | Qty. | Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ No. | Code Code Value (%) GST Fund Portion
Sub-ltem
No.
1 SSElectrical
1/1 CS83-44 | MARKING OF BAY AS PER APPROVED| 9954 NO [18,350.40( 1 18,350.40(18%| 3,303.07 N/A 3,303.07 21,653.47
LAYOUT WITH THE HELP OF SURVEYOR
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount

No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item
No.
1/2 CS73- | Setting of stubs with stub setting template for| 9954 1 |SET|1836.00f 1 1,836.00(18%| 330.48 N/A 330.48 2,166.48

34.8 |sub-station structure:Erection of stub template,
Fixing of jacks for supporting the template,
alignment and leveling of exact location of stubs
of stubsetting template, dismantling of template
after completion of initial curing of CC 33 kV
Bresker

1/3 CS74-35 | Erection of the Main and auxiliary structures etc.,| 9954 [0.557| MT | 4,383.60f 1 2,441.67(18%| 439.50 N/A 439.50 2,881.17
using bolts and nuts. 220 and 132kV

1/4 CS16- |Laying of earth mat including Excavation of | 9954 10 |[RMT| 13560 1 1,356.00(18%| 244.08 N/A 244.08 1,600.08
16A |trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82 with the following
sizes of MS Hats / GI Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
100x16mm MSFlat / Gl Flat.

1/5 CS16- |Laying of earth mat including Excavation of | 9954 15 |[RMT| 13560 1 2,034.00(18%| 366.12 N/A 366.12 2,400.12
16A |trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82 with the following
sizes of MS Hats / GI Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
100x16mm MSFlat / Gl Flat.
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ERP Item
No./
Sub-Item
No.

Schd
No.

Service
Code

Service Description

HSN
Code

Qty.

Unit

Rate/Unit

Per

Total Base
Value

GST
(%)

Total
GST

Corpus
Fund

Total Tax
Portion

Total Amount

1/6

CS18-16C

Laying of earth mat including Excavation of
trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82 with the following
sizes of MS Hats / GI Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
75x 8mm MSFlat / Gl Flat.

9954

25

RMT

121.20

3,030.00

18%

545.40

N/A

545.40

3,575.40

1/7

CS18-16C

Laying of earth mat including Excavation of
trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82 with the following
sizes of MS Hats / GI Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
75x 8mm MSFlat/ Gl Flat.

9954

50

RMT

121.20

6,060.00

18%

1,090.80

N/A

1,090.80

7,150.80

1/8

SSE00004
16

DISMANTLING OF MSFLAT

9954

10

101.70

1,017.00

18%

183.06

N/A

183.06

1,200.06

1/9

ISSE00004
16

DISMANTLING OF MS FLAT

9954

20

80.10

1,602.00

18%

288.36

N/A

288.36

1,890.36

1/10

CS20-17

Excavation of earth pit, putting cast iron pipe
with flange on one end (as per 1SS7181/86) of
nominal dia 125mm and 2.75 meters long in side
the pit including supply and Fixing RCC collars
0.75 meter dia (OD), 50mm thick and 0.60meters
long in side the pit, backfill the pit in the 25mm
size granules of BHcoke for full depth of the pit

9954

18,092.40

36,184.80

18%

6,513.26

N/A

6,513.26

42,698.06
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

with aternate layers of BH coke and salt of
300mm thick around the earth pipe of 150mm on
al the sides of the pipe including cost and
conveyance of BH coke, sdt, clamps, C.I.Pipes
and RCC collars, labour charges for al
operational and incidental items of work etc.,
complete. 220 and 132kV

1/11 CS31- | Erection of the following equipment with Crane/| 9954 1 EA | 883200 1 8,832.00(18%| 1,589.76 N/A 1,589.76 10,421.76
22.3 | Derrick at site including handling the material /
equipment carefully at site including labour
chargesfor all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Circuit breakers
including Ploe to Pole cable wiring and
terminations.

1/12 CS36- | Erection of the following equipment with Crane /| 9954 3 EA |1,37880| 1 4,136.40|18%| 744.55 N/A 744.55 4,880.95
22.8 |Derrick at site including handling the material /
equipment carefully at site including labour
chargesfor all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Current
Tranformers.

1/13 CS42- | Erection of the following equipment with Crane/| 9954 3 EA 82320 1 2,469.60(18%| 444.53 N/A 444.53 2,914.13
22.14 |Derrick at site including handling the material /
equipment carefully at site including labour
chargesfor all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Lightning
Arrestors.
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ERP Item
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No.

Schd
No.
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HSN
Code
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1/14

CS51-
22.23

Erection of the following equipment with Crane /
Derrick at site including handling the material /
equipment carefully at site including labour
chargesfor all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Isolators including
solid core insulators Erection, aignment in full
shape for smooth operation.

9954

2,848.80

5,697.60

18%

1,025.57

N/A

1,025.57

6,723.17

1/15

CS13-13

Connection of equipment to bus and or another
equipment with single Zebra/Moose/panther
Conductor including measuring, cutting,clamping
and Hoisting of suspension insulator assembly to
support the Conductor wherever necessary. 220
and 132kV

9954

12

424.80

5,097.60

18%

917.57

N/A

917.57

6,015.17

1/16

CS13-13

Connection of equipment to bus and or another
equipment with single Zebra/Moose/panther
Conductor including measuring, cutting,clamping
and Hoisting of suspension insulator assembly to
support the Conductor wherever necessary. 220
and 132kV

9954

849.60

5,097.60

18%

917.57

N/A

917.57

6,015.17

1/17

CS21-18

Laying of control cables of al sizes (from 2 core.
1.5/2.5/ 4.0 Sq. mm. to 20 core, 1.5/2.5/4.0sgmm
, both copper and aluminium in cable trenches
including cost of suitable metalic cable glands
with rubber lining. Note: This includes running
of cablesin control room where cables are run on
cable racksin cable duct.

9954

1000

RMT

15.60

15,600.00

18%

2,808.00

N/A

2,808.00

18,408.00
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item
No.
1/18 CS24-201 | Cable terminations to the switchgear, Marshalling| 9954 200 | NO 46.80( 1 9,360.00(18%| 1,684.80 N/A 1,684.80 11,044.80
boxes / panel termina blocks/control and relay
Panels, LTAC pand including providng suitable
ferrules and lugs as per specification (including
cost of ferrules and lugs) (for 220kV and 132kV).
220 and 132kV 1.5/2.5 Sg.mm. Copper with
copper lugs each core at both ends..
1/19 CS56-24 | Erection of control / relay panels, LTAC panels,| 9954 1 | SET|3894.00 1 3,894.00(18%| 700.92 N/A 700.92 4,594.92
announciation, PTDB panels etc.,in the control
room duly mounting them on channels and
grouting them with foundation bolts excluding
cost of channels and foundation bolts (for 220kV
and 132kV), including man power support
toMRT wing for commissioning. 220 and 132kV
1/20 CS62-30 | Erection of Marshalling boxes 220 and 132kV 9954 1 EA 636.00f 1 636.00{18%| 114.48 N/A 114.48 750.48
1/22 ST35-1 |Loading / Unloading of loading / Unloading of | 9954 1 EA |1,930.36| 1 1,930.36(18%| 347.46 N/A 347.46 2,277.82
220 and 132kV 33kV Breaker
1/23 SWR1020| Loading;33 KV CT¢ PTs;SSR:SWR10200 9954 3 EA 19444 1 583.32|18%| 105.00 N/A 105.00 688.32
0
1/24 SWR1026 Loading 33 KV, 10 KA LAs station type| 9954 3 EA 4084 1 122.52|18% 22.05 N/A 22.05 144.57
6 ;SSR:SWR10266
1/25 ST54-20 | Loading / Unloading of Loading / Unloading of | 9954 2 EA 320.74| 1 641.48(18%| 115.47 N/A 115.47 756.95

220 and 132kV 33 kV Isolators (without soild
coreinsulators)
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item
No.
1/26 ST10-F-N| Loading /Unloading of Control Cable drum upto| 9954 06 | EA 291.12| 1 174.67|18% 31.44 N/A 31.44 206.11
6Core 220KV & 132KV
1/27 ST11-G- |Loading /Unloading of Control Cablesdrum| 9954 04 | EA 38824 1 155.30{18% 27.95 N/A 27.95 183.25
N above 6Core 220KV & 132KV
1/28 ST55-21 | Loading / Unloading of Loading / Unloading of | 9954 18 | NO 9.10( 1 163.80|18% 29.48 N/A 29.48 193.28
220 and 132kV 33KV solid core insulators
1/29 ST26-5 | Cases containing Control and Relay panels 220| 9954 1 EA 644.24| 1 644.24|18%| 115.96 N/A 115.96 760.20
and 132kV
1/30 SSE00005 TRANSPORTATION OF MATERIAL/| 9954 2 |LDK[]R1,581.00f 1 43,162.00(18%| 7,769.16 N/A 7,769.16 50,931.16
50 EQUIPMENT
1/31 SSE00007| Project Insurance @ 0.5% (on cost of equipment | 9954 1 RS | 6,940.73| 1 6,940.73|18%| 1,249.33 N/A 1,249.33 8,190.06
69 + erection charges)
2 ss civil
2/1 SM00017| Earthwork excavation in al types of soils (up to| 9954 6.5 | M3 23044 1 1,497.86|18%| 269.61 1.50 27111 1,768.97

stone matrix) which can be excavated

with pick axe and crow bars and do not require
blasting in al conditions such as dry,

wet and slushy etc. covering initial lead and lift
etc and backfilling the foundations

(after laying foundations) with excavated earth
including watering, compacting as per

standard specification and disposing of surplus
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

earth within site complete as per
directions of Engineer in charge at site for
finished item of work.

212 SMO00011| Laying of Cement Concrete (1:4:8) mix using| 9954 0.6 | M3 |450240| 1 2,701.44(18%| 486.26 2.70 488.96 3,190.40
40mm size HBG metal Machine crushed for
foundations including cost and conveyance of al
materials at all leads and lifts,

ramming, consolidating, curing etc,complete. for
finished item of work as per directions

of the Engineer-in-charge.

213 SMO00845| Providing High Yield Strength Deformed| 9954 ([ 0.11 | MT [76,422.67| 1 8,406.49(18%| 1,513.17 8.41 1,521.58 9,928.07
(HYSD)/ Thermo Mechanically Treated (TMT)
(Fe

500/ 500D/ 550D) grade as per IS 1786-1979) of
TISCO/ SAIL/ VSP/ JINDAL PANTHER make,
different diameters for RCC works , including
labour charges for straightening, cutting,

bending to required sizes and shapes, placing in
position with cover blocks of approved

materials and size and tying and lap-splicing with
binding wire of 18 SWG, forming

grills for reinforcement work as per approved
designs and drawings, including cost and
conveyance of stedl bars, including all wastages
such as overlaps, couplings, chairs,

spacer bars including cost and conveyance of
binding wire, cover blocks and all

incidental, operational, labour charges such as
cutting, bending, placing in position,

tying including sdes and other taxes on al
materials etc., complete for finished item

of work in all floors.( APSS No0.126) - Switch
Yard Works and Line Works
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount

No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item
No.
2/4 SMO00080| Laying of Reinforced Cement Concrete (RCC)| 9954 3 | M3|952226| 1 28,566.78|18%| 5,142.02| 28.57 5,170.59 33,737.37

M- 20 Nomina mix (Cement 400 kgs) using
20mm size graded machine crushed hard granite
metal (coarse aggregate) from approved

quarry including cost and conveyance of dall
materials like cement, fine aggregate,

coarse aggregate, water etc., to site and including
all operational, incidental and

labour charges such as machine mixing, laying
concrete, curing and centering,

etc.,complete but excluding cost of steel and its
fabrication charges for finished item

of work (Sand 0.45 cum and Metal 0.90 cum) as
directed by the Engineer in charge.

Centering should be with Casuarinas Ballies,
Bamboos, Wooden Reapers, Runners, Wood
Posts, Wal Plates etc. complete. -
SWITCHYARD FOUNDATION

2/5 SM00019| Construction of RR Masonry in CM (1:6) using| 9954 13 | M3 ]4230.73] 1 5,499.95(18%| 989.99 5.50 995.49 6,495.44
hard CRS, rough granite stone and bond

stones (0.16 cum) including cost and
conveyance of all materials., labour charges,
water lead , Curing, al leads and lifts etc.,
complete for finished item of work as per
directions of the Engineer-in-charge.

216 SMO00096| Brick Masonry in CM (1:6) with common burnt| 9954 09 | M3 | 773379 1 6,960.41(18%| 1,252.87 6.96 1,259.83 8,220.24
clay bricks of classasper Table-1 of
1S:1077-1992 Non-Modular or traditional size
23 x 11 x 7 cms of approved qudlity,

including cost & conveyance of al materids,
labour charges, scaffolding leads, lifts

and curing complete as per the directions of the
Engineer in charge for the finished

item of work . - without Scaffolding
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-Item
No.
217 SMO00102| Plastering with CM (1:5), 12 mm thick to the| 9954 85 [ M2 159.28| 1 1,353.88(18%| 243.70 1.35 245.05 1,598.93
even wall surfacesincluding cost &
conveyance of al materials, labour charges,
leads, lifts, scaffolding and curing
complete as per the directions of the Engineer in
charge for the finished item of work.
- Without Scaffolding
21/8 SMO00827| Labour charges for picking old metal in the| 9954 5 M3 24078 1 1,203.90(18%| 216.70 1.20 217.90 1,421.80
existing switch yard area 50 to 100mm
thickness grading and stacking the useful 20mm
graded metal for re-using including cost
andconveyance of all materials labour charges,
head load lead upto 100mts and initial
lift etc., complete for finished item of work as
directed by the Engineer-in-charge at
site.
2/9 SMO00828| Spreading the useful 20mm graded Metal| 9954 5 M3 262.78| 1 1,313.90(18%| 236.50 131 237.81 1,551.71
available from the stacks picked from existing
switchyard area to 100mm thickness as directed
after doing the micro levelling and
providing suitable PCC guage block of size
100x100x100mm at 2m x2m intervals, cost &
conveyance of all materials, labour charges, head
load lead upto 100mts and initial lift
etc. complete as per the directions of the
Engineer in charge for the finished item
of work.
2/10 SM01024| Supply and Spreading of 20mm size graded Hard| 9954 2 M3 | 1,765.14| 1 3,530.28(18%| 635.45 3.53 638.98 4,169.26

Broken Granite metal in switch yard
(100mm thick) providing suitable PCC guage
block of size 100x100x100mm at 2m x2m
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

intervals , cost & conveyance of al materials,
labour charges, head load |ead upto

100mts and initial lift etc. complete as per the
directions of the Engineer in charge

for the finished item of work (Live SS Works)

2/11 SMO00787| Supplying and fixing 28.6 mm OD CPVC pipes| 9954 13 |RMT| 42694 1 5,550.22(18%| 999.04 5.55 1,004.59 6,554.81
of SDR 13.50 of premium make Supreme/
Prince/

Astral/ Birla Aerocon including the cost of pipe,
required number of connectors such as

elbows, tees, couplers, connectors, solvent
cement etc., and labour charges complete
including cost and conveyance of al materials to
site, all operational, incidentd ,

labour charges, etc. complete for finished item of
work as directed by

Engineer-in-charge.

2/12 SMO00785| Supplying and fixing 15.9 mm OD CPVC pipes| 9954 7 |RMT| 25594| 1 1,791.58(18%| 322.48 1.79 324.27 2,115.85
of SDR 13.50 of premium make Supreme/
Prince/

Astral/ Birla Aerocon including the cost of pipe,
required number of connectors such as

elbows, tees, couplers, connectors, solvent
cement etc., and labour charges complete
including cost and conveyance of al materias to
site, all operational, incidentd ,

labour charges, etc. complete for finished item of
work as directed by

Engineer-in-charge.

2/13 SMO00209| Supplying and fixing long body C.P. Taps| 9954 2 EA 260.00f 1 520.00(18% 93.60 0.52 94.12 614.12
(Jaguar/ CERA/ H & R Johnson make) including
cost and conveyance, labour charges complete as
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ERP Item|Schd| Service Service Description HSN | Qty. [ Unit|Rate/Unit| Per | Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

per the directions of the Engineer in
charge for the finished item of work.

2/14 SSCO0000| Seignioarage charges including SMET 9954 | 800 | RS 100 1 800.00(18%| 144.00f 0.80 144.80 944.80
151
NOTE: CGST and SGST amounts shall be shown in separate columnsin the vendor Total 258,947.78 305,628.04
invoices
Grand Total: 468,414.57

Amount in words: Four Lakh Sixty Eight Thousand Four Hundred Fourteen Rupees Fifty Seven Paise
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