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Specification No. :
Scope of Supply / Work :

Schedule of Material Quantities and Prices (PR No.1200008414)
(All Financial Figures in Rs.)

ERP
Item
No.

Schd.
No.

Material
Code

Material Description HSN
Code

Qty. Unit Total
price/Uni

t

GST
Rate(
%)

GST/
Unit

Total
Landed

Cost
/Unit

Total Amount
Excl. GST

Total
Amount Incl. GST

3 40000039 75X8MM MS FLAT 9954 118 KG 61.00 18% 10.98 71.98 7,198.00 8,493.64 

4 40000463 GI BOLTS & NUTS, SPRING & PACK WASHERS 9954 0.053 TO 79,351.20 18% 14,283.22 93,634.42 4,205.61 4,962.62 

5 3000005202 TWIN MOOSE TO SINGLE MOOSE SPACER T CLMP (150MM) 9954 6 NO 714.82 18% 128.67 843.49 4,288.92 5,060.94 

6 40000102 DANGER BOARD/PLATE FOR SS 9954 8 NO 237.93 18% 42.83 280.76 1,903.44 2,246.08 

7 3000001838 CO2 FIRE EXTINGR 9KG TROLLY MOUNTED 9954 1 NO 6,924.08 18% 1,246.33 8,170.41 6,924.08 8,170.41 

8 40000443 GI EARTH BONDS 9954 30 NO 222.48 18% 40.05 262.53 6,674.40 7,875.90 

9 3000005117 90W LED STREET LIGHT WITH FIXTURE 9954 4 NO 2,691.00 18% 484.38 3,175.38 10,764.00 12,701.52 

10 3000004913 EARTH DISCHARGE ROD 3.0MTR L MADE OUT OF 32MM DIA

PVC PIPE 3MM THICKNESS, CLAMP OF SIZE 6X30X300MM MADE

COPPER FIXED TO EARTH ROD

9954 3 NO 2,215.00 18% 398.70 2,613.70 6,645.00 7,841.10 

11 3000000228 RUBBER MAT OF SIZE 1 MTR X2 MTR X 12 MM THICK SHOCK

PROOF

9954 1 NO 1,059.30 18% 190.67 1,249.97 1,059.30 1,249.97 

12 40000037 100X16MM GI FLAT 9954 189 KG 79.71 18% 14.35 94.06 15,065.19 17,777.34 

13 40000038 75X8MM GI FLAT 9954 235 KG 79.71 18% 14.35 94.06 18,731.85 22,104.10 

14 8000000712 GI LATTICE STRUCTURES FOR SUBSTATIONS 9954 0.504 TO 92,873.00 18% 16,717.14 109,590.14 46,807.99 55,233.43 

15 40000011 100X16MM MS FLAT 9954 126 KG 61.00 18% 10.98 71.98 7,686.00 9,069.48 

NOTE: CGST and SGST amounts shall be shown in separate columns in the vendor invoices Total 137,953.78 162,786.53 

Schedule of Service Quantities and Prices (PR No.1200008414)
(All Financial Figures in Rs.)

ERP Item
No./

Sub-Item
No.

Schd
No.

Service
Code

Service Description HSN
Code

Qty.  Unit Rate/Unit Per Total Base
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Corpus
Fund

Total Tax
Portion
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1 SS Electrical

1 /1 CS83-44 MARKING OF BAY AS PER APPROVED
LAYOUT WITH THE HELP OF SURVEYOR

9954 1 NO 18,350.40     1 18,350.40 18% 3,303.07 N/A 3,303.07 21,653.47 
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ERP Item
No./

Sub-Item
No.

Schd
No.

Service
Code

Service Description HSN
Code

Qty.  Unit Rate/Unit Per Total Base
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(%)
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Total Tax
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1 /2 CS73-
34.8

Setting of stubs with stub setting template for
sub-station structure:Erection of stub template,
Fixing of jacks for supporting the template,
alignment and leveling of exact location of stubs
of stubsetting template, dismantling of template
after completion of initial curing of CC 33 kV
Breaker

9954 1 SET 1,836.00     1 1,836.00 18% 330.48 N/A 330.48 2,166.48 

1 /3 CS74-35 Erection of the Main and auxiliary structures etc.,
using bolts and nuts. 220 and 132kV

9954 0.557 MT 4,383.60     1 2,441.67 18% 439.50 N/A 439.50 2,881.17 

1 /4 CS16-
16A

Laying of earth mat including Excavation of
trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82  with the following
sizes of MS Flats / GI  Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
100x16mm MS Flat / GI  Flat.

9954 10 RMT 135.60     1 1,356.00 18% 244.08 N/A 244.08 1,600.08 

1 /5 CS16-
16A

Laying of earth mat including Excavation of
trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82  with the following
sizes of MS Flats / GI  Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
100x16mm MS Flat / GI  Flat.

9954 15 RMT 135.60     1 2,034.00 18% 366.12 N/A 366.12 2,400.12 
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No.

Service
Code

Service Description HSN
Code

Qty.  Unit Rate/Unit Per Total Base
Value

GST
(%)

Total
GST

Corpus
Fund

Total Tax
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1 /6 CS18-16C Laying of earth mat including Excavation of
trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82  with the following
sizes of MS Flats / GI  Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
75x 8mm MS Flat / GI  Flat.

9954 25 RMT 121.20     1 3,030.00 18% 545.40 N/A 545.40 3,575.40 

1 /7 CS18-16C Laying of earth mat including Excavation of
trenches, welding, connecting to equipment and
connecting lightning shield to earth mat and
earthing of fence posts, drilling and connecting
earth rods including connecting cast iron pipes as
per Drg. No.SET(P)/149/82  with the following
sizes of MS Flats / GI  Flats.(for 220kV and
132kV) including fabrication. 220 and 132kV
75x 8mm MS Flat / GI  Flat.

9954 50 RMT 121.20     1 6,060.00 18% 1,090.80 N/A 1,090.80 7,150.80 

1 /8 SSE00004
16

DISMANTLING OF MS FLAT 9954 10 M 101.70     1 1,017.00 18% 183.06 N/A 183.06 1,200.06 

1 /9 SSE00004
16

DISMANTLING OF MS FLAT 9954 20 M 80.10     1 1,602.00 18% 288.36 N/A 288.36 1,890.36 

1 /10 CS20-17 Excavation of earth pit, putting cast iron pipe
with flange on one end (as per ISS7181/86) of
nominal dia 125mm and 2.75 meters long in side
the pit including supply and Fixing RCC collars
0.75 meter dia (OD), 50mm thick and 0.60meters
long in side the pit, backfill the pit in the 25mm
size granules of BHcoke for full depth of the pit

9954 2 EA 18,092.40     1 36,184.80 18% 6,513.26 N/A 6,513.26 42,698.06 
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Service
Code

Service Description HSN
Code

Qty.  Unit Rate/Unit Per Total Base
Value

GST
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with alternate layers of BH coke and salt of
300mm thick around the earth pipe of 150mm on
all the sides of the pipe including cost and
conveyance of BH coke, salt, clamps, C.I.Pipes
and RCC collars, labour charges for all
operational and incidental items of work etc.,
complete. 220 and 132kV

1 /11 CS31-
22.3

Erection of the following equipment with Crane /
Derrick at site including handling the material /
equipment carefully at site including labour
charges for all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Circuit breakers
including Ploe to Pole cable wiring and
terminations.

9954 1 EA 8,832.00     1 8,832.00 18% 1,589.76 N/A 1,589.76 10,421.76 

1 /12 CS36-
22.8

Erection of the following equipment with Crane /
Derrick at site including handling the material /
equipment carefully at site including labour
charges for all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Current
Tranformers.

9954 3 EA 1,378.80     1 4,136.40 18% 744.55 N/A 744.55 4,880.95 

1 /13 CS42-
22.14

Erection of the following equipment with Crane /
Derrick at site including handling the material /
equipment carefully at site including labour
charges for all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Lightning
Arrestors.

9954 3 EA 823.20     1 2,469.60 18% 444.53 N/A 444.53 2,914.13 
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No.

Schd
No.

Service
Code

Service Description HSN
Code

Qty.  Unit Rate/Unit Per Total Base
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1 /14 CS51-
22.23

Erection of the following equipment with Crane /
Derrick at site including handling the material /
equipment carefully at site including labour
charges for all incidental and operational items of
work. (excluding cost of transport charges from
dept. stores to the site). 33 kv Isolators including
solid core insulators Erection, alignment in full
shape for smooth operation.

9954 2 EA 2,848.80     1 5,697.60 18% 1,025.57 N/A 1,025.57 6,723.17 

1 /15 CS13-13 Connection of equipment to bus and or another
equipment with single Zebra/Moose/panther
Conductor including measuring, cutting,clamping
and Hoisting of suspension insulator assembly to
support the Conductor wherever necessary. 220
and 132kV

9954 12 EA 424.80     1 5,097.60 18% 917.57 N/A 917.57 6,015.17 

1 /16 CS13-13 Connection of equipment to bus and or another
equipment with single Zebra/Moose/panther
Conductor including measuring, cutting,clamping
and Hoisting of suspension insulator assembly to
support the Conductor wherever necessary. 220
and 132kV

9954 6 EA 849.60     1 5,097.60 18% 917.57 N/A 917.57 6,015.17 

1 /17 CS21-18 Laying of control cables of all sizes (from 2 core.
1.5/2.5 / 4.0 Sq. mm. to 20 core, 1.5/2.5/4.0sqmm
, both copper and alluminium in cable trenches
including cost of suitable metalic cable glands
with rubber lining.   Note: This includes running
of cables in control room where cables are run on
cable racks in cable duct.

9954 1000 RMT 15.60     1 15,600.00 18% 2,808.00 N/A 2,808.00 18,408.00 
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1 /18 CS24-20I Cable terminations to the switchgear, Marshalling
boxes / panel terminal blocks/control and relay
Panels, LTAC panel including providng suitable
ferrules and lugs as per specification (including
cost of ferrules and lugs) (for 220kV and 132kV).
220 and 132kV 1.5/2.5 Sq.mm. Copper  with
copper lugs each core at both ends..

9954 200 NO 46.80     1 9,360.00 18% 1,684.80 N/A 1,684.80 11,044.80 

1 /19 CS56-24 Erection of control / relay panels, LTAC panels,
announciation, PTDB panels etc.,in the control
room duly mounting them on channels and
grouting them with foundation bolts excluding
cost of channels and foundation bolts (for 220kV
and 132kV), including man power support
toMRT wing for commissioning. 220 and 132kV
.

9954 1 SET 3,894.00     1 3,894.00 18% 700.92 N/A 700.92 4,594.92 

1 /20 CS62-30 Erection of Marshalling boxes 220 and 132kV 9954 1 EA 636.00     1 636.00 18% 114.48 N/A 114.48 750.48 

1 /22 ST35-1 Loading / Unloading of loading / Unloading of
220 and 132kV 33kV Breaker

9954 1 EA 1,930.36     1 1,930.36 18% 347.46 N/A 347.46 2,277.82 

1 /23 SWR1020
0

Loading;33 KV   CTs/  PTs ;SSR:SWR10200 9954 3 EA 194.44     1 583.32 18% 105.00 N/A 105.00 688.32 

1 /24 SWR1026
6

Loading 33 KV, 10 KA LAs station type
;SSR:SWR10266

9954 3 EA 40.84     1 122.52 18% 22.05 N/A 22.05 144.57 

1 /25 ST54-20 Loading / Unloading of Loading / Unloading of
220 and 132kV 33 kV Isolators (without soild
core insulators)

9954 2 EA 320.74     1 641.48 18% 115.47 N/A 115.47 756.95 
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Total Tax
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1 /26 ST10-F-N Loading /Unloading of Control Cable drum upto
6Core 220KV & 132KV

9954 0.6 EA 291.12     1 174.67 18% 31.44 N/A 31.44 206.11 

1 /27 ST11-G-
N

Loading /Unloading of Control Cablesdrum
above 6Core 220KV & 132KV

9954 0.4 EA 388.24     1 155.30 18% 27.95 N/A 27.95 183.25 

1 /28 ST55-21 Loading / Unloading of Loading / Unloading of
220 and 132kV 33kV solid core insulators

9954 18 NO 9.10     1 163.80 18% 29.48 N/A 29.48 193.28 

1 /29 ST26-5 Cases containing Control and Relay panels 220
and 132kV

9954 1 EA 644.24     1 644.24 18% 115.96 N/A 115.96 760.20 

1 /30 SSE00005
50

TRANSPORTATION OF MATERIAL/
EQUIPMENT

9954 2 LDK 21,581.00     1 43,162.00 18% 7,769.16 N/A 7,769.16 50,931.16 

1 /31 SSE00007
69

Project Insurance @ 0.5% (on cost of equipment
+ erection charges)

9954 1 RS 6,940.73     1 6,940.73 18% 1,249.33 N/A 1,249.33 8,190.06 

2 ss civil

2 /1 SM00017 Earthwork excavation in all types of soils (up to
stone matrix) which can be excavated
with pick axe and crow bars and do not require
blasting in all conditions such as dry,
wet and slushy etc. covering  initial lead and lift
etc and backfilling the foundations
(after laying foundations) with excavated earth
including  watering, compacting as per
standard specification and disposing of surplus

9954 6.5 M3 230.44     1 1,497.86 18% 269.61 1.50 271.11 1,768.97 
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ERP Item
No./
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No.

Schd
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GST
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Total Tax
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earth within site complete as per
directions of Engineer in charge at site  for
finished item of work.

2 /2 SM00011 Laying of Cement Concrete (1:4:8) mix using
40mm size HBG metal  Machine crushed for
foundations including cost and conveyance of all
materials at all leads and lifts,
ramming, consolidating, curing etc,complete. for
finished item of work as per directions
of the Engineer-in-charge.

9954 0.6 M3 4,502.40     1 2,701.44 18% 486.26 2.70 488.96 3,190.40 

2 /3 SM00845 Providing High Yield Strength Deformed
(HYSD)/ Thermo Mechanically Treated (TMT)
(Fe
500/ 500D/ 550D) grade as per IS 1786-1979) of
TISCO/ SAIL/ VSP / JINDAL PANTHER make,
different diameters for RCC works , including
labour charges for straightening, cutting,
bending to required sizes and shapes, placing in
position with cover blocks of approved
materials and size and tying and lap-splicing with
binding wire of 18 SWG, forming
grills for reinforcement work as per approved
designs and drawings, including cost and
conveyance of steel bars, including all wastages
such as overlaps, couplings, chairs,
spacer bars including cost and conveyance of
binding wire, cover blocks and all
incidental, operational, labour charges such as
cutting, bending, placing in position,
tying including sales and other taxes on all
materials etc., complete for finished item
of work in all floors.( APSS No.126) - Switch
Yard Works and Line Works

9954 0.11 MT 76,422.67     1 8,406.49 18% 1,513.17 8.41 1,521.58 9,928.07 
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2 /4 SM00080 Laying of Reinforced Cement Concrete (RCC)
M- 20  Nominal mix (Cement 400 kgs ) using
20mm size graded machine crushed hard granite
metal (coarse aggregate) from approved
quarry including cost and conveyance of all
materials like cement, fine aggregate,
coarse aggregate, water etc., to site and including
all operational, incidental and
labour charges such as machine mixing, laying
concrete, curing and  centering,
etc.,complete but excluding cost of steel and its
fabrication charges for finished item
of work (Sand 0.45 cum and Metal 0.90 cum) as
directed by the Engineer in charge.
Centering should be with Casuarinas Ballies,
Bamboos, Wooden Reapers, Runners, Wood
Posts, Wall Plates etc. complete. -
SWITCHYARD FOUNDATION

9954 3 M3 9,522.26     1 28,566.78 18% 5,142.02 28.57 5,170.59 33,737.37 

2 /5 SM00019 Construction of RR Masonry in CM (1:6) using
hard CRS, rough granite stone and bond
stones (0.16 cum)    including cost and
conveyance of all materials.,  labour charges,
water lead , Curing, all leads and lifts etc.,
complete for finished item of work as per
directions of the Engineer-in-charge.

9954 1.3 M3 4,230.73     1 5,499.95 18% 989.99 5.50 995.49 6,495.44 

2 /6 SM00096 Brick Masonry in CM (1:6) with common burnt
clay bricks  of class as per Table-1 of
IS:1077-1992  Non-Modular or traditional size
23 x 11 x 7 cms of approved quality,
including cost & conveyance of all materials,
labour charges, scaffolding leads, lifts
and curing complete as per the directions of  the
Engineer in charge for the finished
item of work .  - without Scaffolding

9954 0.9 M3 7,733.79     1 6,960.41 18% 1,252.87 6.96 1,259.83 8,220.24 
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2 /7 SM00102 Plastering with CM (1:5), 12 mm thick  to the
even  wall surfaces including cost &
conveyance of all materials, labour charges,
leads, lifts , scaffolding  and curing
complete as per the directions of  the Engineer in
charge for the finished item of work.
- Without Scaffolding

9954 8.5 M2 159.28     1 1,353.88 18% 243.70 1.35 245.05 1,598.93 

2 /8 SM00827 Labour charges for picking old metal in the
existing switch yard area 50 to 100mm
thickness grading and stacking the useful 20mm
graded metal for re-using including cost
andconveyance of all materials labour charges,
head load lead upto 100mts and initial
lift etc., complete for finished item of work as
directed by the Engineer-in-charge at
site.

9954 5 M3 240.78     1 1,203.90 18% 216.70 1.20 217.90 1,421.80 

2 /9 SM00828 Spreading the useful 20mm graded Metal
available from the stacks picked from existing
switchyard area to 100mm thickness as directed
after doing the micro levelling and
providing suitable PCC guage block of size
100x100x100mm at 2m x2m  intervals , cost &
conveyance of all materials, labour charges, head
load lead upto 100mts and initial lift
etc.  complete as per the directions of  the
Engineer in charge for the finished item
of work.

9954 5 M3 262.78     1 1,313.90 18% 236.50 1.31 237.81 1,551.71 

2 /10 SM01024 Supply and Spreading of 20mm size graded Hard
Broken Granite  metal in switch yard
(100mm thick)   providing suitable PCC guage
block of size 100x100x100mm at 2m x2m

9954 2 M3 1,765.14     1 3,530.28 18% 635.45 3.53 638.98 4,169.26 
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intervals , cost & conveyance of all materials,
labour charges, head load lead upto
100mts and initial lift etc. complete as per the
directions of  the Engineer in charge
for the finished item of work (Live SS Works)

2 /11 SM00787 Supplying and fixing 28.6 mm OD CPVC pipes
of SDR 13.50 of premium make Supreme/
Prince/
Astral/ Birla Aerocon including the cost of pipe,
required number of connectors such as
elbows, tees, couplers, connectors, solvent
cement etc., and labour charges complete
including cost and conveyance of all materials to
site, all operational, incidental ,
labour charges, etc. complete for finished item of
work as directed by
Engineer-in-charge.

9954 13 RMT 426.94     1 5,550.22 18% 999.04 5.55 1,004.59 6,554.81 

2 /12 SM00785 Supplying and fixing 15.9 mm OD CPVC pipes
of SDR 13.50 of premium make Supreme/
Prince/
Astral/ Birla Aerocon including the cost of pipe,
required number of connectors such as
elbows, tees, couplers, connectors, solvent
cement etc., and labour charges complete
including cost and conveyance of all materials to
site, all operational, incidental ,
labour charges, etc. complete for finished item of
work as directed by
Engineer-in-charge.

9954 7 RMT 255.94     1 1,791.58 18% 322.48 1.79 324.27 2,115.85 

2 /13 SM00209 Supplying and fixing long body C.P. Taps
(Jaquar/ CERA/ H & R Johnson make) including
cost and conveyance, labour charges  complete as

9954 2 EA 260.00     1 520.00 18% 93.60 0.52 94.12 614.12 
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per the directions of  the Engineer in
charge for the finished item of work.

2 /14 SSC0000
151

Seignioarage charges including SMET 9954 800 RS 1.00     1 800.00 18% 144.00 0.80 144.80 944.80 

NOTE: CGST and SGST amounts shall be shown in separate columns in the vendor
invoices

Total 258,947.78 305,628.04 

                                                     Grand Total:          468,414.57 
Amount in words :  Four Lakh Sixty Eight Thousand Four Hundred Fourteen Rupees Fifty Seven Paise
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